STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 13

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

10/ 26/ 04
04-270204

04-CC-123-0.0/2.2

ENG NEERS EST

RAS

Bl D TOTAL

1, 659, 303. 25

1, 685, 834. 00

1,737,737.00

1, 737, 936. 00

1, 797, 865. 00

BI D SUMMARY

I N CONTRA COSTA COUNTY | N
EL CERRI TO FROM ALAVMEDA AND CONTRA

DEPARTMENT OF TRANSPORTATI ON

COSTA COUNTY LI NE TO THE ROUTE

Bl D245
PAGE 1
10/ 28/ 04

CONTRACT CODE 'D '

39 CONTRACT | TEMS

HA22

80 AND 123 SEPARATI ON

ROADWAY REHABI LI TATI ON

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

3,576, 000

3, 075, 000. 00 AMOUNT UNDER

Bl DDER | D

18. 0%

TOTAL NUMBER OF WORKI NG DAYS

1, 415, 696. 75

FEDERAL Al D ACST- P123- (003)E
P- P123- (003) E

180

PERCENT UNDER EST 46. 04

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BAY CI TI ES PAVI NG AND GRADI NG
I NC

P O BOX 6227

CONCORD CA 94524

DE SI LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLIN CA 94568

TOP GRADE CONSTRUCTI ON | NC

50 CONTRACTORS STREET
LI VERMORE CA 94551

GHI LOTTI CONSTRUCTI ON COVPANY
I NC
246 GH LOTTI AVENUE

SANTA ROSA CA 95407
O C JONES AND SONS I NC

1520 FOURTH STREET
BERKELEY CA 94710

925 687-6666
00238650
FAX 925 687-2122

925 829-9220
00704195
FAX 925 803-4263

925 449-5764
00592597
FAX 925 449-5875

707 585-1221
00644515
FAX 707 585-1601

510 526-3424
00759729
FAX 510 526- 0990



04-270204
04-CC-123-0
10/ 26/ 04

1, 946, 114. 80

2,012, 325.00

7

5

GH LOTTI BROS I NC

525 JACOBY STREET
SAN RAFAEL CA 94901

NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004
PETALUVA CA 94955- 6004

415 454-7011
00132128
FAX 415 454-8376

707 763-2891
00357560
FAX 707 765-6417

Bl D245
PACE 2
10/ 28/ 04



04-270204
04-CC-123-0
10/ 26/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

10/ 28/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CHRI SP COVPANY
FREMONT CA

FMG
SANTA CLARA CA

LANE SAFETY
BENICIA CA

MURELCO ELECTRI C
PO NT RICHVOND CA

NORCAL CONCRETE
SUI SUN CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

STRI PI NG

GRI NDI NG

TRAFFI C CONTROL

ELECTRI CAL

CONCRETE

CONSTRUCTI ON AREA SI GNS



04-270204
04-CC-123-0
10/ 26/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

10/ 28/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BAYLI NE CONSTRUCTI ON
OAKLAND CA

CHRI SP COVPANY
FREMONT CA

NORCAL CONCRETE
SUI SUN CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

TRl COUNTY
NAPA CA

W LLI AMS TRUCKI NG
CAKLAND CA

Bl DDER | D NAME AND ADDRESS

SAWCUT ( PARTI AL)

STRI PI NG

M NOR CONCRETE

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

TRUCKI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHRI SP COVPANY
FREMONT CA

FMG
SANTA CLARA CA

MURELCO ELECTRI CAL
PO NT RICHMOND CA

NORCAL CONCRETE
SUI SUN CA

CONTI NUED ON NEXT PAGE

STRI PI NG

COLD PLANE ASPHALT CONCRETE

ELECTRI CAL

M NOR CONCRETE



04-270204
04-CC-123-0
10/ 26/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

10/ 28/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND OBJECT MARKERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

BAYLI NE CONSTRUCTI ON
CAKLAND CA

CHRI SP COVPANY
FREMONT CA

FONSECA MCELROY
SANTA CLARA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STI TRUCKI NG
SANTA CRUZ CA

TRI COUNTY ELECTRIC
NAPA CA

Bl DDER | D NAME AND ADDRESS

SAWCUT AND SEAL JO NTS

STRI PI NG

COLD PLANI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

TRUCKI NG ( PARTI AL)

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CHRI SP COVPANY
FREMONT CA

FMG
SANTA CLARA CA

CONTI NUED ON NEXT PAGE

STRI PI NG

COLD PLANI NG



04-270204 Bl D245
04-CC-123-0 PAGE 6
10/ 26/ 04 10/ 28/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

NORCAL CONCRETE COVPANY
SUI SUN CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

TRl COUNTY
NAPA CA

Bl DDER | D NAME AND ADDRESS

M NOR CONCRETE

CONSTRUCTI ON AREA SI GNS AND MARKERS

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CHRI SP COVPANY
FREMONT CA

MUREL CO
PO NT RICHMOND CA

STATEW DE SAFETY AND SI GNS | NC
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND PAVEMENT MARKERS

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ABSL
HAYWARD CA

CHRI SP COVPANY
FREMONT CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

CONTI NUED ON NEXT PAGE

GRI NDI NG ( PARTI AL)

STRI PI NG

STORM WATER POLLUTI ON PREVENTI ON PLAN



Bl D245

04-270204

04-CC-123-0 PAGE 7

10/ 26/ 04 10/ 28/ 04

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 MJURELCO ELECTRI C ELECTRI CAL

PO NT RICHMOND CA
NORCAL CONCRETE CONCRETE
SUI SUN CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

FAI RFI ELD CA



04-270204 Bl D245

04- CC- 123- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 26/ 04 10/ 28/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 835. 00* 835. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
4 033611 TEMPORARY DRAI NAGE | NLET PROTECTI ON LS LUMP SUM 11, 875. 00* 11, 875. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 974. 00* 20, 974. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 22, 717. 00* 22,717.00
7 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 300 18. 90 5, 670. 00
8 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 18, 600 1.10 20, 460. 00
9 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 1, 960. 00 7, 840. 00
10 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 7,100 2.31 16, 401. 00
STRI PE
11 150705 REMOVE YELLOW THERMOPLASTI C PAVEMENT MR 44 37. 80 1, 663. 20
MARKI NG
12 033612 REMOVE RAI SED TRAFFI C BAR EA 130 4.20 546. 00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 71, 500 2.25 160, 875. 00
14 153210 REMOVE CONCRETE VB 180 263. 00 47, 340. 00
15 033613 ROADWAY EXCAVATI ON (BUS PAD) VB 100 100. 00 10, 000. 00
16 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
17 280000 LEAN CONCRETE BASE VB 36 551. 25 19, 845. 00
18 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 7, 800 85. 00 663, 000. 00
19 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 32 625. 00 20, 000. 00
20 404092 SEAL PAVEMENT JOI NT M 560 26. 25 14, 700. 00
21 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 98 51. 45 5,042. 10
22 (S) 033614 CORE PAVENENT EA 4 887. 25 3, 549. 00
23 731502 M NOR CONCRETE (M SCELLANEOUS VB 180 624. 75 112, 455. 00
CONSTRUCTI
24 731535 M NOR CONCRETE ( BUS PAD) VB 60 519. 75 31, 185. 00
25 820130 OBJECT MARKER EA 32 36. 75 1,176. 00
26 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 1, 200 39. 90 47, 880. 00
27 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 900 1.16 8, 004. 00
28 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 500 4.20 6, 300. 00
29 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 51 4.20 214. 20
(BROKEN 3.66 M- 0.92 M
30 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 6, 100 .97 5,917. 00
(BROKEN 5.18 M- 2.14 M
31 (S) 033615 I NSTALL DETECTABLE WARNI NG EA 97 682. 50 66, 202. 50

SURFACE



04-270204 Bl D245

04-CC-123-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
10/ 26/ 04 10/ 28/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
32 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 110 3.15 346. 50
33 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 300 3. 89 5, 057. 00
34 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 40, 821. 00* 40, 821. 00
35 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUWP SUM 51, 093. 00* 51, 093. 00
36 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 50, 841. 00* 50, 841. 00
37 (S) 860254 SI GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUWP SUM 56, 395. 50* 56, 395. 50
38 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 28, 544. 25* 28,544. 25
39 999990 MOBI LI ZATI ON LS LUVP SUM 76, 539. 00* 76, 539. 00

TOTAL 1, 659, 303. 25



04-270204 Bl D245

04-CC-123-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
10/ 26/ 04 10/ 28/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00* 1000. 00 2,400. 00* 2400. 00 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00
2 1, 000. 00~ 1000. 00 3, 000. 00~ 3000. 00 1, 050. 00~ 1050. 00 2, 500. 00* 2500. 00
3 2, 000. 00* 2000. 00 3, 000. 00* 3000. 00 4, 000. 00* 4000. 00 7,500. 00* 7500. 00
4 5, 000. 00~ 5000. 00 6, 100. 00* 6100. 00 6, 500. 00* 6500. 00 25, 000. 00* 25000. 00
5 18, 000. 00* 18000. 00 22, 000. 00* 22000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00
6 80, 000. 00* 80000. 00 40, 000. 00* 40000. 00 55, 000. 00* 55000. 00 55, 000. 00* 55000. 00
7 16. 00 4800. 00 18. 00 5400. 00 18. 00 5400. 00 18. 00 5400. 00
8 1.00 18600. 00 1.00 18600. 00 1.05 19530. 00 1.05 19530. 00
9 2,500. 00 10000. 00 2,200. 00 8800. 00 2,500. 00 10000. 00 5, 555. 00 22220. 00
10 2.00 14200. 00 2.20 15620. 00 2.20 15620. 00 2.20 15620. 00
11 30. 00 1320. 00 35. 00 1540. 00 36. 00 1584. 00 36. 00 1584. 00
12 10. 00 1300. 00 4.00 520. 00 4.00 520. 00 4.00 520. 00
13 2.00 143000. 00 2.20 157300. 00 2.60 185900. 00 2. 80 200200. 00
14 200. 00 36000. 00 155. 00 27900. 00 230. 00 41400. 00 250. 00 45000. 00
15 200. 00 20000. 00 140. 00 14000. 00 215. 00 21500. 00 200. 00 20000. 00
16 1, 000. 00~ 1000. 00 2, 500. 00* 2500. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
17 500. 00 18000. 00 360. 00 12960. 00 565. 00 20340. 00 330. 00 11880. 00
18 75. 00 585000. 00 86. 00 670800. 00 80. 00 624000. 00 82. 00 639600. 00
19 700. 00 22400. 00 1, 000. 00 32000. 00 425. 00 13600. 00 675. 00 21600. 00
20 25.00 14000. 00 32.00 17920. 00 15. 00 8400. 00 25. 00 14000. 00
21 50. 00 4900. 00 60. 00 5880. 00 12. 00 1176. 00 50. 00 4900. 00
22 1, 000. 00 4000. 00 1, 060. 00 4240. 00 250. 00 1000. 00 850. 00 3400. 00
23 500. 00 90000. 00 590. 00 106200. 00 880. 00 158400. 00 475. 00 85500. 00
24 350. 00 21000. 00 420. 00 25200. 00 375. 00 22500. 00 385. 00 23100. 00
25 40. 00 1280. 00 44.00 1408. 00 35. 00 1120. 00 35. 00 1120. 00
26 35. 00 42000. 00 38. 00 45600. 00 38. 00 45600. 00 38. 00 45600. 00
27 1.00 6900. 00 1.00 6900. 00 1.10 7590. 00 1.10 7590. 00
28 4.00 6000. 00 4.00 6000. 00 4.00 6000. 00 4.00 6000. 00
29 4.00 204. 00 4.00 204. 00 4.00 204. 00 4.00 204. 00
30 1.00 6100. 00 .90 5490. 00 .92 5612. 00 .92 5612. 00
31 800. 00 77600. 00 1, 100. 00 106700. 00 250. 00 24250. 00 620. 00 60140. 00
32 3. 00 330. 00 3. 00 330. 00 3. 00 330. 00 3. 00 330. 00
33 3.00 3900. 00 3.50 4550. 00 3.70 4810. 00 3.70 4810. 00
34 70, 000. 00* 70000. 00 56, 000. 00* 56000. 00 45, 000. 00* 45000. 00 51, 000. 00* 51000. 00
35 50, 000. 00* 50000. 00 48, 000. 00* 48000. 00 25, 000. 00* 25000. 00 44, 000. 00* 44000. 00
36 50, 000. 00* 50000. 00 48, 000. 00* 48000. 00 40, 000. 00* 40000. 00 44,000. 00* 44000. 00
37 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00 45, 000. 00* 45000. 00 46, 000. 00* 46000. 00
38 30, 000. 00* 30000. 00 55, 000. 00* 55000. 00 65, 000. 00* 65000. 00 50, 000. 00* 50000. 00
39 175, 000. 00* 175000. 00 99, 675. 00* 99675. 00 170, 000. 00* 170000. 00 172, 405. 00* 172405. 00
TOT 1, 685, 834. 00 1,737,737.00 1,737, 936. 00 1, 797, 865. 00



04-270204 Bl D245

04-CC-123-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 11

10/ 26/ 04 10/ 28/ 04

| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 10, 000. 00* 10000. 00 2,500. 00* 2500. 00
2 300. 00* 300. 00 795. 00* 795. 00
3 2,100. 00* 2100. 00 9, 500. 00* 9500. 00
4 7, 100. 00* 7100. 00 3, 800. 00* 3800. 00
5 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00
6 107, 842. 00* 107842. 00 70, 000. 00* 70000. 00
7 16. 97 5091. 00 18. 00 5400. 00
8 .90 16740. 00 1.05 19530. 00
9 6, 500. 00 26000. 00 11, 290. 00 45160. 00
10 2.20 15620. 00 2.20 15620. 00
11 36. 00 1584. 00 36. 00 1584. 00
12 4.00 520. 00 15. 00 1950. 00
13 4.50 321750. 00 3.50 250250. 00
14 250. 00 45000. 00 490. 00 88200. 00
15 100. 00 10000. 00 145. 00 14500. 00
16 5, 000. 00* 5000. 00 2, 500. 00* 2500. 00
17 100. 00 3600. 00 250. 00 9000. 00
18 85. 00 663000. 00 94. 80 739440. 00
19 450. 00 14400. 00 385. 00 12320. 00
20 24.45 13692. 00 30. 00 16800. 00
21 24.10 2361. 80 60. 00 5880. 00
22 200. 00 800. 00 610. 00 2440. 00
23 575. 00 103500. 00 535. 00 96300. 00
24 675. 00 40500. 00 385. 00 23100. 00
25 39. 00 1248. 00 45. 00 1440. 00
26 38. 00 45600. 00 39. 00 46800. 00
27 1.10 7590. 00 1.10 7590. 00
28 4.00 6000. 00 4.00 6000. 00
29 4.00 204. 00 4.00 204. 00
30 .92 5612. 00 .92 5612. 00
31 260. 00 25220. 00 1, 010. 00 97970. 00
32 3. 00 330. 00 3. 00 330. 00
33 3.70 4810. 00 3.70 4810. 00
34 45, 000. 00* 45000. 00 51, 000. 00* 51000. 00
35 25, 000. 00* 25000. 00 44, 000. 00* 44000. 00
36 40, 000. 00* 40000. 00 44,000. 00* 44000. 00
37 45, 000. 00* 45000. 00 46, 000. 00* 46000. 00
38 63, 000. 00* 63000. 00 50, 000. 00* 50000. 00
39 195, 000. 00* 195000. 00 150, 000. 00* 150000. 00
TOT 1, 946, 114. 80 2,012, 325. 00




